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Agenda 

1300  1305  Opening Remarks – CAPT Paul Morgan 

1305  1315  Program Overview – CDR Bob Dishman 

1315  1330  Australian Air 7000 Program Overview – GPCAPT Nelson 

1330  1345  BAMS UAS CONOPS – LCDR Tim Day 

1345  1445  Draft PBSS Modifications   Mr. Tom Garrett 

Draft RFP Modifications (Section L) 

1445  1500  Draft Cost Proposal Modifications – Ms. Monica Smith 

1500  1515  Draft RFP Modifications (Sects AJ) – Ms. Clare Carmack 

1515  1545  Break 

1545  1600  Question/Answers – Ms. Stacy Bostjanick
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CDR Bob Dishman 
BAMS UAS IPT Lead 

Program Overview
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Admin Remarks 

•  Silence all Cell phones and pagers 

•  No recording of presentation 

•  Briefings will be posted on the PMA 263 
website 
  http: //uav.navair.navy.mil



Approved for Public Release; Distribution Unlimited  Per PEO (W) Release Authorization 02907 

•  All questions shall be received in writing 
»  Submit written question using the form provided 
»  Place form in dropoff box 

•  All questions may not be answered in open forum due 
to time constraints 

•  Questions not addressed in open forum will be 
reviewed and answers may be posted on the website 

Question & Answer Session
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Followon 
Communications 

•  Contracting Officer:  Ms. Stacy Bostjanick  (AIR 2.4.2.1) 
  Telephone No.:  (301) 7575931 
  Email:  stacy.bostjanick@navy.mil 

•  Contract Specialist:  Ms. Clare Carmack (AIR 2.4.2.1.1) 
  Telephone No.: (301) 7575919 
  Email:  clare.carmack@navy.mil 

•  25 SEP 06 FedBizOps Announcement: 
“The program leadership will accept briefings up until the time the draft Request for 
Proposal (RFP) is approved for release by the Government, anticipated to be in the 
October 2006 timeframe.” 

•  All communications shall be coordinated via 
the Contracting Officer/Contracts Specialist
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Since we last met… 

•  Capabilities Development Document (CDD) signed by CNO in DEC 06 
  Functional Capabilities Board approval on 23 JAN 07 
  Joint Capabilities Board scheduled fro 21 FEB 07 
  JROC approval anticipated in MAR 07 

•  Acquisition Strategy Report (ASR) approved on 25 JAN 07 

•  Performance Based System Specification (PBSS) approved FEB 07 
  Government System Requirements Review (SRR) conducted NOV 06 
  OSD Program Support Review (PSR) completed DEC 06 
  Numerous comments from Industry adjudicated 
  Australian Unique Objectives incorporated 

•  Project Agreement for PreSystem Development and Demonstration 
(SDD) with Australia AIR 7000 Program approved 13 JAN 07 

•  President’s Budget 08 released
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Schedule to MS B 

Oct NovDecJan FebMar AprMayJun Jul AugSepOctNovDec JanFebMar AprMayJun Jul AugSep OctNov 
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Day 

Final 
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Final 
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Assessment 
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IIPT 
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Draft 
Available 

CNO Approval
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Government Comments 

•  Design Reference Mission 
  Provides operational context to facilitate understanding 

of requirements 

•  CDD Objectives incorporated into PBSS 

•  PUMAS data 
  Validated requirements as stated in the BAMS ORD 
  Government assessing releasability of Phase I and Phase II 

Final Reports 

•  GHMD Lessons Learned 
  Validated sensor Field of Regard requirements for BAMS 
  Due Regard capability is essential to effective maritime 

operations 
  Data management doctrine needs to be developed/refined
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FY16 

1  2  3  4 

Notional Program Schedule 

Test & Evaluation 
Activities 

System 
Deliveries 

(SDDSystem Dev/ 
Demonstration Model) 

Acquisition 
Milestones & Reviews 

Systems Engineering 
Activities 

FY 

1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4  1  2  3  4 

FY07  FY08  FY09  FY10  FY11  FY12  FY13  FY14  FY15 FY06 

1  2  3  4 

MS B 

PDR  CDR SFR SRR 

Contracting 
Activities 

SDD CA 
Final 
RFP 

Draft 
RFP 

Integrated Test  CT/DT/OT 

FRP 2 
CA 

Airworthiness 
First Flight 

FRP 

SDD Deliveries 

MS C  IOC 

LRIP 1 
CA 

LRIP 2 
CA 

FRP 1 
CA 

Report 

OPEVAL 

LRIP 1 
Deliveries 

LRIP 2 
Deliveries 

PB08 
RDT&E ($M) 

116.7 N/A  26.4  560.9 480.3  TBD 281.6 386.6 466.2  Total: 2,318.5
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Summary 

•  Navy is committed to the BAMS UAS Program 
  RDT&E Funding increased by $1.3B in the FYDP 

•  Final RFP release planned for midFebruary 

•  Execute a full and open competition to support 
a 4 th Qtr FY07 MS B decision 

•  SDD contract award planned for 1 st Qtr FY08 

•  Deliver persistent ISR capability to the Fleet 

For Official Use Only  FOUO
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Group Captain Warren Nelson 
Royal Australian Air Force 

AIR 7000 
Program Overview
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Scope 

•  Strategic Context to BAMS Cooperation 
•  Overview of Air 7000 
•  Air 7000 Phase 1 
•  Air 7000 & BAMS
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Strategic Context to BAMS 
Cooperation
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With their hands over their 
hearts, President Bush and 
Australian Prime Minister John 
Howard perform a military pass 
and review at the Washington 
Navy Yard Sept. 10, 2001. 
Commemorating 50 years of 
military alliance, the President 
and Prime Minister spoke to 
assembled military personnel, 
shared lunch and spoke 
privately in the Oval Office. 
White House photo by Tina 
Hager. 

Commemorating 50 Years
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Stories were exchanged and as 
President Bush presented Australian 
Prime Minister Howard with the bell 
from the U.S.S. Canberra at a 
ceremony commemorating 50 years of 
military alliance. "The President had 
received word of an exceptional action 
in battle by the Australian Navy, which 
were steaming alongside American 
vessels at Guadalcanal. His Majesty's 
Australian ship Canberra did not 
survive the battle, disappearing into 
the depths where she rests today," 
explained the President. White House 
photo by Tina Hager. 

… And Continuing
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ANZUS Treaty
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Australia’s Borders
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Small Targets
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Australia’s Neighbourhood
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Evolving Land Requirements
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Evolving Land Requirements
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Overview of Air 7000



Approved for Public Release; Distribution Unlimited  Per PEO (W) Release Authorization 02907 

Objective: Replace AP3C capability with mix of manned & unmanned systems 

AIR 7000
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Introduction to Air 7000 

•  AP3C Orion 
  fatigue/corrosion 
  aircraft system supportability 
  mission system obsolescence 
  planned withdrawal around 2015 to 2018 

•  Range of Options 
  Refurbishment or Replacement 
  Use of UAS as adjunct to manned platforms 

•  Capabilities 
  Maritime Patrol & Response 
  expand to emerging roles



Approved for Public Release; Distribution Unlimited  Per PEO (W) Release Authorization 02907 

Defence Capability Plan 

Source: 
http://www.defence.gov.au/dmo/id/dcp/DCP_2006_16.pdf
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Air 7000 

“AIR 7000 will consider the future of the AP3C in the 
context of future Australia Defence Force 
requirements for maritime patrol and response. This 
will include the exploration of a broad range of 
options including aircraft refurbishment/re 
manufacture or replacement, and the use of 
Unmanned Aerial Systems (UAS) as an adjunct to 
manned platforms. While the project will be focused 
on the acquisition of a capability centred on maritime 
patrol and response roles, it will also support 
electronic and land surveillance roles.” 
(DCP 20062016)
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Air 7000 

“AIR 7000 will consider the future of the AP3C in the 
context of future Australia Defence Force 
requirements for maritime patrol and response. This 
will include the exploration of a broad range of 
options including aircraft refurbishment/re 
manufacture or replacement, and the use of 
Unmanned Aerial Systems (UAS) as an adjunct to 
manned platforms. While the project will be focused 
on the acquisition of a capability centred on maritime 
patrol and response roles, it will also support 
electronic and land surveillance roles.” 
(DCP 20062016)
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Air 7000 

“AIR 7000 will consider the future of the AP3C in the 
context of future Australia Defence Force 
requirements for maritime patrol and response. This 
will include the exploration of a broad range of 
options including aircraft refurbishment/re 
manufacture or replacement, and the use of 
Unmanned Aerial Systems (UAS) as an adjunct to 
manned platforms. While the project will be focused 
on the acquisition of a capability centred on maritime 
patrol and response roles, it will also support 
electronic and land surveillance roles electronic and land surveillance roles.” 
(DCP 20062016)
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Air 7000 Phase 1
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Air 7000 Phase 1  Scope 

“consider and further develop options leading to the acquisition of a 
high altitude long endurance unmanned aerial system that can perform 
allweather, long endurance surveillance and reconnaissance tasks 
over maritime and land environments” 
(DCP 20062016)
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AIR 7000
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AIR 7000 Phase 1
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MUAS 

Sensors 

BAMS 

MUAS Control 

Integrated Ground Environment (IGE) 
(Mission Intel, Planning, Control, Analysis, Replay, Ops Cell, Trng & Sim) 

(High Churn of Mission System Upgrades) 

Integrated Logistic Support / Through Life Support 
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Air 7000 & BAMS
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Air 7000 & BAMS PA 

•  Australia involved in: 
  Australian Unique Objectives Definitions 
  Source selection 

•  Australian technical experts part of the BAMS IPTs 
•  Long term collaborative program anticipated
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Schedule (CY) 

Requirements Analysis and Design of 
Australianunique elements 

Staged Facility Construction Facility Approval and 
Tendering Process Facilities Design 

Facilities DBC  PWC  IGE 
Construction 
Commences 

Construction 
Commences 

Facilities 
Handover 

BAMS Cooperative Development Activities 

Second 
Pass 

Intermediate 
Pass 

First 
Pass 

Production, Delivery                  and Sustainment 

BAMS 
MSC 

BAMS 
MSB 

IOC ISD 

2006  2007  2008  2009  2010  2011  2012  2013  2014  2015 

Release 
Second RFT 

BAMS PA Australian & USN Liaison
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Intermediate Pass 

•  Sep 07  BAMS Milestone B 
•  Nov 07  Air 7000 reports result to Defence 
Capability Committee 

•  Early (CY) 2008  Intermediate Pass 
•  Australian Government would approve: 

  Exercise Australian option 
  BAMS Post Milestone “B” MOU 
  Industry Capability Partner
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Australia 
RAAF 
DSTO 

DMO 

CDE 
US Navy 

Relationships
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LCDR Tim Day 
OPNAV N88D2 

BAMS UAS 
Concept of Operations 

CONOPS
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CONOPS Overview 

• Assumptions 
ØPersistent ISR (Altitude and Standoff to avoid Threat Envelope) 

Ø Forward Based, Tactical Support Asset 

Ø Five Orbits Worldwide (24/7 Operations) 

ØMaritime and Littoral Dominance 

ØMPRF Family of Systems (MMA, EPX, BAMS UAS) 

ØAdjunct to the MMA P8A 

ØPotential for teaming with EPX (EP3 Replacement) 

ØAirborne Communications Relay (Wideband and Tactical) 

Ø FORCEnet Enabler – ISR Node in Common Operational & Tactical Picture 

ØMultiple Sensors ( Radar, EO/IR and ESM)
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BAMS UAS – Persistent ISR 

•  5 Orbits Worldwide by FOC 

•  24/7 Continuous Operations 

System of Systems (SoS) 

• Unmanned Aircraft 

•  Sensors 

• Communications (LOS/BLOS) 

• Mission Control System 

•  Supported by Contractor / 
Military Team
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System of Systems (SoS) 

•BAMS Unmanned Aircraft System 
 Sustained continuous operations at mission radius 
 No more than 3 UA airborne simultaneously per orbit 
 5 orbits (FOC and beyond) supporting each Numbered Fleet 
Commander 

• Sensors 
 Maritime Radar 

» 270 Degree Field of Regard (FOR) 
» Search, detect, track, image (ISAR) 

 Imaging System 
» EO/IR Turret – 270 Degree FOR 

 ESM System 
» 360 Degree Coverage with Specific Emitter ID (SEI) and Automatic 
Identification System (AIS)
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System of Systems (SoS) 

• Mission Control System (MCS) 
 Plan and Fly Missions 
 Conduct First Phase (Tactical) Analysis of Sensor Data 
 Disseminate Information to Tactical Users 

• Communications (LOS/BLOS) 
 Communications and Data Relay System 

»  Voice and Data Relay Capability (Notional 4 ARC210 and TCDL) 
 Global Information Grid (GIG) 

»  Simultaneous Dissemination of Sensor Data 

• Systems Support 
 Proposed Contractor Logistics Support (CLS) and Launch & 
Recovery 
» Business Case Analysis (BCA) to Determine 

 Mixture of Military and Contractor Operators



Approved for Public Release; Distribution Unlimited  Per PEO (W) Release Authorization 02907 

Employment and Integration 

• Mission Planning 
– Capable of completely preprogrammed mission track, communication plan and 
sensor employment plan 

– Modifiable inflight to support realtime tasking 
• UA Launch and Recovery 

– Contractor or Military Controlled 
– LineofSight (LOS) control passed to MCS Beyond LineofSight (BLOS) control 

• OnStation 
– Sensors and UA managed by MCS Pilot/Mission Commander and crew 

• MMA – BAMS UAS OnStation Interoperability 
– Tripwire 

•  BAMS Cueing with P8A Target/Kill 
•  Level II Control with MMA 

–  Proposed Level IV Control – MMA Spiral 1 
•  Level IV with EPX (EP3 replacement) 
•  Crosscue with EPX sensors 

– BAMS Battlespace Awareness 
– Cooperative Targeting 

UAV levels of control 
Level I:   Indirect receipt of sensor data 
Level II:  Direct receipt of sensor data 
Level III: Sensor data C2 
Level IV: Air vehicle C2 
Level V:  Takeoff and landing control
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Sensor Data Dissemination 

• Mission Planning Phase – 
  ISR tactical planning to support 
theater or SG requirements 

  Coordinate Data Dissemination 
Plan 

• On Station Phase – 
  Airborne Communications Relay 
Capable 

  Sensor Date Disseminated via: 
»Defense Info System Network / Global 
Information Grid 

»Common Data Link (CDL) 
» Tactical Common Data Link (TCDL) 

  UA Flight Control via both LOS & 
BLOS 

• Possible Reach Back Nodes 
  COCOM, JIC, MHQ/MOC, ONI, FIST, 
RSOC and Organic 

  EPX (if no WB SATCOM)
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Man, Train and Equip 

• Manning – 
  ~25% support from MMA Squadron 
  3 to 6 Person Crews (8 Crews for Continuous Ops – 6 TSC & 2 P8A) 
  Crew Functions Include Tactical Coordination, UA Operations and Sensor 
Employment / First Phase (Tactical) Data Analysis 

  Mission Commander responsible for Mission Accomplishment and Data Release 

• Training – 
  Pilots, Mission Commanders and Sensor Operators will be FRS Trained 
  Expertise from Sea (MMA/EPX Squadron) to Shore (TSC) Rotations 

• Maintenance and Equipping – 
  Performance Based Logistics (Proposed – BCA to Determine) 
  Contractor to perform most launch and recovery functions 

»Potential for organic operator support if desired
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Challenges 

• Airspace Access 
ØDue Regard while in International Airspace 

ØRisk to Civil Aviation 

•  Link & Bandwidth Availability 
ØLimitations of Commercial Satellites 

ØBandwidth limitations in the Fleet 

•  Survivability 
ØAltitude / Standoff 

•  Balance Commander’s Need with Threat 
Environment 

ØNetwork Vulnerability – Disruption and/or 
Control
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Summary 

• Persistent Maritime / Littoral ISR Capability 

• Forward Based 

• Supporting Numbered Fleet Commanders 

• Sensor Data – Near Real Time / Pushed to the GIG 

• Component of MPRF FoS (MMA, EPX, BAMS UAS) 

• MMA (P8A) Adjunct 

• Operationally Supported through the TSC Structure 

• Capable of Autonomous Operations (Takeoff, Mission and Recovery) 

24/7 Continuous – Worldwide – Maritime/Littoral 
Intelligence, Surveillance and Reconnaissance 
24/7 Continuous – Worldwide – Maritime/Littoral 
Intelligence, Surveillance and Reconnaissance
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Draft PBSS Modifications 
and 

Draft RFP Modifications 
(Sections L & M) 

Tom Garrett 
PMA 263 Chief Engineer 

AIR4.1
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Agenda 

•  RFP Technical Change Highlights 
•  BAMS UAS Elements 
•  Technological Maturity Assessment 
•  Performance Based System Specification (PBSS) 
•  Effective Time on Station (ETOS) 
•  Service Life 
•  Technical Library 
•  Additional Section L Changes 
•  Australian Option Overview
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RFP Technical Change 
Highlights 

•  Technical Section Changes driven by: 
  Addition of Australian Unique Objectives (AUO) – 
Project Agreement signed 13 Jan 07 

  Systems Requirement Review (SRR) conducted 
1617 Nov 06 

  OSD led Program Support Review (PSR) conducted 
47 Dec 06 

  Independent Open Architecture compliance review 
completed 4 Jan 07 

  Compliance with ASN(RDA)’s Software Process 
Improvement Initiative (SPII) dated 17 Nov 06 

  Gov’t review of industry comments on Draft RFP
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BAMS UAS ELEMENTS 

(1) Unmanned Aircraft (UA) 
(2) Mission Payloads (MP) 
(3) Communications Suite (CS) 

 LOS and BLOS 

(4) Mission Control System (MCS) 
(5) Support System (SS) 

MP and 
CS 

included 
in the UA
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Technological Maturity 

•  Public Law 109163 contains Section 801 requiring that 
critical technologies be at TRL 6 by MS B 

•  BAMS UAS requirements do not drive technology 

•  Offerors must perform a Technology Maturity Self 
Assessment (TMSA) as part of the proposal 
  Identify Critical Technology Elements (CTEs) 
  TMSA WBS may have to be at a lower level than the CWBS 

•  Official TRA decision is made independent of Source 
Selection at MS B
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BAMS UAS PBSS Changes 

•  Performance requirements primarily documented in the 
main body and classified annex 

•  Prescriptive requirements regarding airworthiness 
requirements are provided in Appendices D1 and D2 
  Contain both mandatory and tailorable requirements 
  Offerors must respond by meeting all of the mandatory 

requirements and may propose alternative approaches to the 
tailorable requirements in coordination files 

•  All requirements will become mandatory and part of the 
SDD PBSS/contract 

•  All CDD objective capabilities have been added to the 
PBSS 

Allows innovation from industry while defining the airworthiness design 
criteria at the beginning of SDD
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• Removal of term Airborne System (AS), replaced with UA 

• Inclusion of CDD Objective Requirements into PBSS 
 Examples: 

• 95% ETOS over 30 days 
• 3000 nm minimum mission radius 
• 10 hour time to onstation at 2000 nm mission radius 
• UA transition through moderate icing/turbulence 
• Onstation presence requiring no more than 2 UA 
• MP data processing from 3 UA simultaneously 

• Additional Open Systems Architecture Requirements 
 Use of open standards and Application Programming Interfaces (APIs) 
 No closed standards or APIs 
 HW/SW partitioning into selfcontained functional elements 

• Additional Mission Systems Trainer (MST) Requirements 
 MST Instructor Operator 
 MST High Level Architecture Design 
 MST interoperability and simulation environment 

BAMS UAS PBSS Changes
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• Updated/New Safety Requirements 
 Updated Hazard Risk Index Matrix 
 Flight Critical Software to comply with RCTA DO178B 
 Automatic IFF Squawk of 7700 during emergency w/lost comms 

• Additional Requirements to PBSS Main Body 
 Unaided autonomous landings at presurveyed airfields 
 UA Interrogation of IFF Mode 1, 2, 3/A, 3/C, 4 and Mode 5 
 IFF Inhibit command at MOB/FOB MCS 
 UA to provide turbulence data to MOB/FOB MCS 
 NBSC operations during normal and emergency conditions to 
maintain comms during engine out divert 

• Change to ETOS Definition in Appendix A 
 Systems associated with REQUIDS 786, 788, 30010, 30080 & 
30150 need to be available to be considered mission capable 

• Information Assurance references DIACAP instead of DITSCAP 

BAMS UAS PBSS Changes
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• Deletion of Requirements Verification Matrix from Appendix H 

• Addition of Annex C – Classified Annex for Australian Unique 
Objectives (SECRET REL USA/AUS) 

 Type 3 small target detection/classification/ID 
 Overland requirements 

• GMTI 
• AMTI 
• Accuracy 

• Addition of Appendix I  Australian Unique Objectives 
 Active sensor based report on UA separation w/other aircraft 
 Active sensor weather data reported to MOB/FOB MCS 
 Weather avoidance interleaved with other active sensor modes 
 No permanent damage to UA when operating in continuous light 
icing/turbulence 
 Automatic IFF Squawk of 7600 during lost comms 

BAMS UAS PBSS Changes
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Effective Time on Station 
(ETOS) 

•  Must be onstation at mission radius for 134 (minimum) out of 
168 continuous hours 

•  Must be mission capable on station 
  Per the definition for ETOS – must be able to perform the 

following REQUIDs while maintaining air vehicle flight 
worthiness: 

  786, 788, 30010, 30080, and 30150 
  BLOS comms, detection, classification, monitoring 

•  Calculated using the long range endurance profile in 
Appendix B 

•  ETOScalc has been updated to reflect industry comments 
•  PPA removed from the calculation 

–[REQID 15]  The UAS shall be capable of maintaining 80 percent (Threshold) 
and 95 percent (Objective) ETOS executed within a period of 168 continuous 
hours, at a mission radius of 2000 Nautical Miles or greater from its operating 
base using the long range endurance ISR mission profile, definitions, ground 
rules, and assumptions found in Appendix B, Profile A.
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ETOS Parameters 
ETOS Input Table 

Mean logistics delay time (definition in the BAMS UAS PBSS) MLDT 

Average number of hours spent discovering, diagnosing 
failures, & processing a UA for a potential maintenance period 
(definition in the BAMS UAS ETOScalc User Manual) 

Total Ave PostFlight Scheduled Maintenance 

Average number of hours spent inspecting, mission 
programming, & preparing a UA for launch  (definition in the 
BAMS UAS ETOScalc User Manual) 

Total Ave PreFlight Scheduled Maintenance 

Mean Time To Repair (definition in the BAMS UAS PBSS) MTTR 

Mean Flight Hours Between Failure (definition in the BAMS 
UAS PBSS) 

MFHBF 

Mean Corrective Maintenance Time Abort (definition in the 
BAMS UAS PBSS) 

MCMT ABORT 

Mean Flight Hours Between Abort (definition in the BAMS UAS 
PBSS) 

MFHBA DC 

Total number of hours a UA can remain aloft while flying the 
Long Range ISR Mission Flight Profile at "UA ground speed" 

UA total endurance 

UA Ground Speed in knots – zero wind UA ground speed 

The max number of Unmanned Aircraft (UA) potentially 
available for the single 2000nm orbit; Max AS’s simultaneously 
aloft is 3. 

#UA’s Total 

The length of the scheduled period of station coverage; number 
of days is converted to hours 

#days per deployment 

Input Parameter
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Service Life 

•  5 continuous orbits will require 43,800 onstation 
flight hours/year 

•  Ingress/Egress time will add to the total required 
fight hours to maintain persistence at 900 nm 

•  Require an explanation, with substantiating 
information, of how the proposed UAS will 
provide the required performance over the 20 
year service life 
  No requirement for a single UA to have a fatigue life of 
20 years 

  Provide any actual data that supports the proposed 
fatigue life for the UA
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Technical Library 

•  Includes information necessary to understand the 
program, including: 
  Reference documents from the PBSS 
  Draft Government SEP 
  Draft BAMS UAS CONOPS 
  ETOS model 

•  Availability of the Technical Library (and other BAMS UAS 
program documentation ) announced via 26 JAN 07 
FedBizOps announcement 
  Data available by request through the PCO 
  Provided via CDROM vice IDE
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Draft Section L 
Proposal Instructions Outline 

Volume I  Executive Summary 
Volume II  Technical 

Book 1  Design Approach 
Book 2  Programs and Schedule 

Volume III  Past Performance 
Volume IV  Experience 
Volume V  Cost 
Volume VI  Australian Unique Option 
Volume VII  Exceptions and Deviations 
Volume VIII  Streamlined Alternate Proposal Addendum 
Volume IX  Classified (up to classification level of proposal) 

 Provide No Foreign as separate Section in this 
Volume
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RFP Change Highlights – Section L 
 General  

•  1.0 General 
  Added a statement encouraging offerors to respond to 
objectives, including AUO 

•  3.0 Proposal Content and Volumes 
  Added AUO – Technical Attachment 3 (Tailorable Spec) 
  Added Annex M – Software Development Plan to comply 
with ASN (RDA)’s SPII 

  Added Volume 6 – AUOs (doubled the length of Section L) 
»  Technical 

•  Design Approach 
•  Program and Schedule 

»  Cost 
  Completed Cross Reference Matrix
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RFP Change Highlights 
Section L 

•  4.0 Proposal Submission 
  Past Performance – 30 days 
  All information – 60 Days 

•  6.0 Classified Data 
  Added language regarding Australian involvement 
  Added language to allow for levels beyond 
SECRET/NOFORN 
»  Notify w/in 4 weeks of any requirements beyond SECRET 

•  7.0 Technical Library/Data 
  Tech library will be provided solely by CDROM
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RFP Change Highlights 
Section L 

•  Volume 2 – Technical 
  2.1.1.3 – Mission Control System 

»  Added language regarding implementation of mission 
planning as a result of the SRR 

»  Added language regarding Joint Mission Planning System 
(JMPS) as a result of the PSR 

  2.1.1.5 – Support System 
»  Clarified language and added training information per PSR 
input 

  2.1.3 Open Systems Architecture 
»  Added additional language to the lifecycle supportability 
assessment to address results of external OA assessment
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RFP Change Highlights 
Section L 

•  Volume 2 – Technical 
  2.1.4 Effective Time on Station (ETOS) 

»  Clarified input parameters and definitions per industry comments 
»  Removed the term “AS” from the PBSS and RFP  UA includes the 
airborne Mission Payloads and Communication Suite components 

  2.1.4.1 Reliability 
»  Clarified language per PSR to ensure accurate inputs to ETOS 
model and ensure consistency with definitions in the PBSS 

  2.1.4.2 Maintainability 
»  Clarified language per PSR to ensure accurate inputs to ETOS 
model and ensure consistency with definitions in the PBSS 

  2.1.6 Mission Performance 
»  Added level of detail to assist the evaluators in assessment of the 
proposed solution 

•  Detailed performance attributes requested for potential radar and 
EO/IR solutions
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RFP Change Highlights 
Section L 

•  Volume 2 – Technical 
  2.1.6.4 Communications, Data Management and 
Dissemination 
»  Added “Communications” to the title 
»  Added language regarding the assessment of the Net 
Ready requirements per post SRR discussions 

  2.1.9 Operational Availability 
»  Same requirements and language that was previously 
under ETOS.  Moved to avoid confusion regarding ETOS 
parameter inputs. 

  Annex D to Book 1 (Detailed RM&A Predictions) 
»  Definitions clarified per PSR to ensure accurate inputs to 
ETOS
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RFP Change Highlights 
Section L 

•  Volume 2 – Technical 
  2.2.1.1 Technical Data/Rights 

»  Language added to assess extent to which the SOO objectives 
can be met 

  2.2.5 Systems Engineering Management 
»  Two Independent Program reviews were added IAW ASN(RDA)’s 
SPII 

  2.2.7 T&E 
»  Language was added per the SRR to provide additional details 
regarding the test planning – total flight test hours, flying rate, etc. 

  2.2.8 CMMI 
»  Redundant language removed to provide clarity 
»  Updated CMMI Requirement from Version 1.1 to 1.2 

  2.2.12 Software Development Plan 
»  Added paragraph to comply with ASN(RDA)’s SPII
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RFP Change Highlights 
Section L 

•  Volume 3 – Past Performance 
  No substantive changes to date 

•  Volume 4 – Experience 
  To comply with ASN(RDA)’s SPII, added SSD task 
experiences for: 
»  Software development 
»  Software processes and approaches
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RFP Change Highlights 
Section L 

•  Volume 5 – Cost 
  To be covered by Ms. Monica Smith 

•  Volume 6 – Australian Option 
  Technical (requested deltas) 

»  Design Approach 
•  Repeated “U.S.” Design Approach Instruction with 
appropriate PBSS, SOO, and CLIN references 

»  Program & Schedules 
•  Repeated “U.S.” Program & Schedules Instruction with 
appropriate PBSS, SOO, and CLIN references 

  Cost 
»  Repeated “U.S.” SDD & Data Rights Cost Instructions with 
appropriate AUO CLIN references
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Australian Option Overview 

•  No mandated RFP Requirements for Australia 
  Everything is objective or tradeable 

•  Added a separate CLIN for Australian Unique Objectives (AUO) 
•  Added separate Cost SubFactor in Sec M 

  Assessment will only impact the Australian Cost Subfactor, which is under the 
Cost Factor 

•  Added AUO Volume 6 in Sec L 
  For purposes of schedule, assume the AU contract modification for CLIN 0301 

will occur 6 months after initial contract award 

•  SOO Section 4.0 was added for the Australian Objectives 
•  AUO added to the PBSS 

  Annex C – Classified objectives 
  Appendix I – Unclassified objectives
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Draft Section M 
 Factors/Subfactors  

PAST 
PERFORMANCE 
(Performance Risk) 

EXPERIENCE 
(Performance Risk) 

COST/PRICE 
($$$ & Cost Risk) 

TECHNICAL 
(Rating & 

Proposal Risk) 

Note: Order of importance is not indicated or implied 

Design 
Approach 

Programs and 
Schedules 

SDD/LRIP1 Option 

Operations & 
Support 

Production 

Tech Data Rights 

Australian Unique 
Objectives
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Design Approach Subfactor/Book 6.1.1 Design Approach Subfactor/Book 6.1.1 

 6.1.1.1 Overall Design Approach 
 6.1.1.1.1 Systems Overview 
 6.1.1.1.2 UA 
 6.1.1.1.3 MCS 
 6.1.1.1.4 External Systems 
 6.1.1.1.5 Support Systems 
 6.1.1.1.6 Hardware and Software Overview 

 6.1.1.2 Proposed Tailored Specification 
 6.1.1.3 Open Systems Architecture 
 6.1.1.4 ETOS 

 6.1.1.4.1 Operational Availability 
 6.1.1.4.2 Reliability 
 6.1.1.4.3 Maintainability 
 6.1.1.4.4 Unmanned Aircraft Performance 

 6.1.1.4.4.1 Mission Radius/Endurance 
Capabilities 

 6.1.1.4.4.2 Engine Performance 
 6.1.1.4.4.3 Mass Properties 

 6.1.1.5 Due Regard 
 6.1.1.6 Mission Payload Performance 
 6.1.1.7 Service Life 

 6.1.1.7.1 Fatigue Life 
 6.1.1.7.2 Flight loads 
 6.1.1.7.3 Ground Loads 

 6.1.1.8 UA Space, Weight and Power 
(SWaP) 
 6.1.1.9 Operational Availability 
 6.1.1.10 Spectrum Compliance 
 6.1.1.11 Attrition Mitigation 
 6.1.1.12 Architecture Growth 
 6.1.1.13 Sensor Autonomy 

Section L Paragraphs: 

Note:  Request engine 
performance data 
be provided 4 weeks 
prior to proposal due date 

Volume 6 Technical Proposal
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Program & Schedule 
SubFactor/Book 6.1.2 
Program & Schedule 
SubFactor/Book 6.1.2 

 6.1.2.1    Proposed SOW & CDRLs 
 6.1.2.1.1 Technical Data Package/Rights 
 6.1.2.2    Integrated Management Plan 
 6.1.2.2.1 GFP/GFE/GFF/GFI List 
 6.1.2.3    Integrated Master Schedule 
 6.1.2.4    Technical Maturity 
 6.1.2.5    Systems Engineering Management 
 6.1.2.6    Risk Management Plan 
 6.1.2.7    T&E 
 6.1.2.8    CMMI 
 6.1.2.9    Transition to Production 
 6.1.2.10  Subcontract Management 
 6.1.2.11  Small Business Concern/Subcontracting Strategy 
 6.1.2.12  Software Development 

Section L Paragraphs: 

Volume 6 Technical Proposal
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Volume VI AUO Deltas 

•  6.1.1 Design Approach 
  The subsequent paragraphs and following table will be 
used to define only the differences between the baseline 
design defined by the USN requirements … 
»  Specifically, in the columns below, enter “no” if there are 
no changes to the baseline configuration enter “yes” and 
identify the associated paragraph number where those 
changes are described. 

•  6.1.2 Programs and Schedules 
  The following table will be used to define only the 
differences in the baseline plan defined by the USN 
requirements … 
»  Specifically, in the columns below, enter “no” if there are 
no changes to the baseline plan, enter “yes” and identify 
the associated paragraph number where those changes 
are described.
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AUO Delta Table 

Mission Control System (MCS) 6.1.1.1.3 2.1.1.3 

Unmanned Aircraft (UA) 6.1.1.1.2 2.1.1.2 

System Overview 6.1.1.1.1 2.1.1.1 

Overall Design Approach 6.1.1.1 2.1.1 

Book 1 Design Approach 6.1.1 2.1 

Technical Volume 6.1 2.0 

CLIN 0301 Section L Paragraph Title Australian Annex 
Paragraphs Numbers 

Baseline Sect L 
Para 

… … … 

Integrated Master Schedule 6.1.2.3 2.2.3 

Integrated Master Plan 6.1.2.2 2.2.2 

Data Rights 6.1.2.1.1 2.2.1.1 

Proposed SOW/CDRLS 6.1.2.1 2.2.1 

Program and Schedule 6.1.2 2.2
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Cost Proposal 
Instructions 

Monica Smith 
AIR  4.2 

Cost Team Lead
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 Outline  

•  Updates to Cost Proposal Instructions 
  Volume 5 Cost 

»  No change in intent of instructions; minor edits for clarity, e.g., 
sections are paragraph numbered 

»  Section 7, Data Rights – Language added to assess extent to 
which the SOO objectives can be met 

  Volume 6 Book 2 Australian Option (AUO) Cost 
»  Deltas ONLY to “U.S” baseline 
»  Section 1 – AUO SDD 

•  Repeated “U.S.” SDD Cost Instructions with appropriate AUO CLIN 
references 

»  Section 2 – AUO Data Rights 
•  Repeated “U.S.” Data Rights Cost Instructions with appropriate AUO 

CLIN references 

•  Cost credibility rests with the offeror 
  Focus Areas from 29 November 2006 PreSolicitation 

Conference, e.g., Detailed Substantiation and Common 
Shortfalls 

•  Summary
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Draft Proposal Instructions 
 Volume 5 Cost Overview  

•  Proposal instructions are structured to facilitate the 
evaluation by organizing the offeror's information 

Volume 5 Cost 

Section 1 SDD 
Costs 

Section 3 
Contractor Rates 

Section 2 
LRIP1 Costs 

Tab 1: Summary of Estimating 

Tab 2: Programmatic Information 

Tab 3: Cost Summaries 

Tab 4: Labor 
Tab 5: Material 
Tab 6: Other Direct Charges 
Tab 7: Profit or Fee 

Tab 1: Indirect Rates 

Tab 2: Direct Rates 

Tab 3: Cost to Sell Equations 
Tab 4: Escalation 

Section 4 
Other Cost 
Impacts for 
BAMS SDD 
Contract 

Section 5 
SCADA for SDD 

& LRIP1 

Tab 1: CA 8  SCADA SDD Forms 

Tab 2: CA 9 SCADA LRIP1 Forms (CA 9) 

Section 7 
Data Rights 

Section 6 
SCADA for 

Production and 
O&S 

Tab 1: CA 10 SCADA Production Forms 
Tab 2: CA 11  SCADA O&S Forms 

CA = Cost Attachment 

CA 1: Cost Substantiation 
CA 2: Labor & Material T1/AUC Matrix 

CA 3: GFE/Property/Facilities/Info List 
CA 4: SEPM WY LOE Staffing Matrix 

CA 5: Modified DD Form 1921 
CA 6: Modified DD Form 19211 

Tab 1: Summary of Estimating 

Tab 2: Programmatic Information 

Tab 3: Cost Summaries 

Tab 4: Labor 
Tab 5: Material 
Tab 6: Other Direct Charges 
Tab 7: Profit or Fee 

CA 1: Cst Substantiation 
CA 2: Labor & Material T1/AUC Matrix 

CA 3: GFE/Property/Facilities/Info List 
CA 4: SEPM WY LOE Staffing Matrix 

CA 5: Modified DD Form 1921 
CA 6: Modified DD Form 19211 

CA 7: Skill Mix/Composite Direct Labor 
Rates



Approved for Public Release; Distribution Unlimited  Per PEO (W) Release Authorization 02907 

Draft Proposal Instructions 
 Volume 6 Book 2 Cost Overview  

•  Proposal instructions are structured to facilitate the 
evaluation by organizing the offeror's information 

Volume 6 Book 2 Australian Option Cost 
CA = Cost Attachment 

Tab 1: Summary of Estimating Methodology 

Section 1 
Australian Unique Objectives (AUO) 

Option Item 0301 

Tab 2: Programmatic Information 

Tab 3: Cost Summaries 

Tab 4: Labor 
Tab 5: Material 
Tab 6: Other Direct Charges 
Tab 7: Profit or Fee 

CA 1: Cost Substantiation 
CA 2: Labor & Material T1/AUC Matrix 

CA 3: GFE/Property/Facilities/Info List 
CA 4: SEPM WY LOE Staffing Matrix 

CA 5: Modified DD Form 1921 Example 
CA 6: Modified DD Form 19211 Example 

Tab 9:  CA 12  AUO SDD SCADA  Forms 

Section 2 
AUO Data Rights 

Tab 8: Contractor Rates 
CA 7: Skill Mix/Composite Direct Labor Rates
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Things to consider 

•  Help the evaluators – prevent them guessing or 
searching 

•  Provide historical data vice a reference 
•  Ensure traceability throughout the proposal 
•  Ensure Technical and Cost proposals are consistent 
•  Provide only data and information that is relevant in a 
concise and direct manner 

•  Cost Risk will be assessed 
•  We want to accept your Estimate  Show us your work! 

Cost credibility rests with the offeror 
Please substantiate the estimate!
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RFP Overview 
(Sections AK) 

Clare Carmack 
AIR 2.0 

Contract Specialist
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Section B 

•  Addition of 0300 series CLINs for Australian 
objectives 

•  0301 US requirements plus an Australian unique 
Radar, Communication System, SIL and 
Environmental Plan (Cost Plus Award Fee) 

•  0302 – Technical, Financial and Administrative 
Data for CLIN 0301 

•  0303 – 0305 for Australian Unique Data Rights 
(Firm Fixed Price)
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Sections C,D,E,F,G,H 

•  Addition of 0300 series CLINs for Australian 
objectives 

•  Special Instructions for Australian Funds 
•  Section H clause 5252.2459520 Associate 
Contractor Clause removed from final RFP; to be 
incorporated upon identification of Australia’s 
Industry Capability Partner and exercise of CLIN 
0301
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Sections I, J, K 

Section I 
•  Updated all Clauses with the latest changes to the FAR and 

DFARS 
•  Included the Specialty Metals Clause/Deviation 252.2257014 

Alt I per recent ASN guidance 
  http://acquisition.navy.mil/policy_and_guidance/policy_ 

memos2006_ 

Section J 
•  Incorporated DD Form 1423, Contract Data Requirements List 
•  Referenced the Australian Unique Objectives Appendix 

Section K 
•  Written Release For Use of Australian Government Personnel 

in Evaluation of Proposals

http://acquisition.navy.mil/policy_and_guidance/policy_memos2006_policy_memoranda

